Exhibit 1 [Project Name]

To Part 3 [County/ City], Virginia
Lump Sum Agreement Project No. [0000-000-000]
[Date] Contract ID # [C00000000DB00]

Exhibit 1 to Part 3

Project-Specific Terms
(Date of Standard Exhibit 1 to Part 3: November 2016)

Part 3 (2013 Lump Sum Agreement Between Department and Design-Builder), Part 4
(2013 General Conditions of Contract Between Department and Design Design-Builder),
and Part 5 (2013 Division I Amendments to the Standard Specifications General Provisions
for Design-Build Contracts Between Department and Design-Builder) of the RFP are
incorporated into this contract by reference. A copy of these documents can be found here:
http://www.virginiadot.org/business/design-build.asp

This Exhibit 1 to Part 3 contains project-specific terms that are hereby incorporated, as
identified below, into Parts 3, 4 and 5.

Department and Design-Builder hereby agree any provisions in this Exhibit 1 that modify a
specific clause of Parts 3, 4, or 5 shall supersede the clause contained in Parts 3, 4, or 5.

The Agreement Date is [ ].

The Parties to the Agreement are:

VIRGINIA DEPARTMENT OF TRANSPORTATION (“Department”),
An agency of the Commonwealth of Virginia:

Virginia Department of Transportation
Attention: Chief Engineer

1401 East Broad Street

Richmond, VA 23219

DESIGN-BUILDER:
[INSERT DESIGN-BUILDER INFORMATION]
Project No.: [0000-000-000]

Project: [Project Name]
[City/ County], Virginia
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Exhibit 1 [Project Name]

To Part 3 [County/ City], Virginia

Lump Sum Agreement Project No. [0000-000-000]

[Date] Contract ID # [C00000000DB00]
PART 3

2013 LUMP SUM DESIGN-BUILD AGREEMENT BETWEEN
DEPARTMENT AND DESIGN-BUILDER

2.1.4 The Department’s Request for Proposals (RFP) is dated

2.1.7 The list of all final modifications to the Proposal is as follows:
[LIST PROPOSAL MODIFICATIONS BY NUMBER AND DATE]

5.2.1 The Final Completion Date (date Final Acceptance must be achieved) is

5.2.2 The Early Completion is in accordance with Attachment to Part 3 Article 5.
5.3  Adjustments shall be in accordance with Attachment to Part 3 Article 5.

5.5.1 Liquidated damages for failing to attain Final Acceptance by the Final Completion Date
are [written dollar value] dollars ($[numerical]) per day.

6.1  The Contract Price is [written dollar value] Dollars ($[numerical]).

6.3  The identification of eligible Asphalt and/or Fuel price adjustments for this contract is
as follows:

[LIST ASPHALT and/or FUEL, if any, eligible price adjustments for the Project]
9.1.1 The Department’s Senior Representative is:

[Name]

[Title]

[Address]
[Telephone Number]

9.1.2 The Department’s Representative is:

[Name]

[Title]

[Address]

[Telephone Number]

9.2.1 The Design-Builder’s Senior Representative is:

[Name]

[Title]

[Address]
[Telephone Number]
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Exhibit 1 [Project Name]

To Part 3 [County/ City], Virginia
Lump Sum Agreement Project No. [0000-000-000]
[Date] Contract ID # [C00000000DB00]

9.2.2 The Design-Builder’s Representative is:

[Name]

[Title]

[Address]
[Telephone Number]

11.1.2 The Baseline Schedule shall be submitted within [days in words] ([days in humbers])
days of Design-Builder’s receipt of the Department’s Notice to Proceed.

PART 3
LUMP SUM AGREEMENT

[INSERT ANY ADDITIONAL SPECIFIC SECTION CHANGES TO PART 3]

PART 4
2013 GENERAL CONDITIONS OF CONTRACT BETWEEN
DEPARTMENT AND DESIGN-BUILDER

[If liquidated damages for changes or substitutes for Key Personnel is utilized for a specific
project, then add the following language]

Section 2.1.5 of Part 4 is hereby modified by adding the following paragraph to the existing
language:

If Design-Builder changes or substitutes any Key Personnel for reasons other than such
individual’s voluntary or involuntary termination of employment, retirement, death, disability, or
incapacity, or because Design-Builder has been directed by Department to remove or replace
such individual, Design-Builder acknowledges that the Department will suffer significant and
substantial losses due to such change or substitution, and that it is impracticable and extremely
difficult to ascertain and determine the actual losses which would accrue to the Department.
Therefore, in such event, and regardless of whether such individual has been replaced by an
individual approved by the Department, Design-Builder agrees to pay the Department a
liquidated amount as follows, for each position held by such individual, as deemed compensation
to the Department for such losses:

INSERT TABLE

Design-Builder understands and agrees that any damages payable in accordance with this
paragraph are in the nature of liquidated damages, not a penalty, and are reasonable under the
circumstances existing as of the Agreement Date. Department shall have the right to deduct any
amount owed by Design-Builder to Department hereunder from any amounts owed by
Department to Design-Builder, or to collect from any bond furnished by Design-Builder. Such
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Exhibit 1 [Project Name]

To Part 3 [County/ City], Virginia
Lump Sum Agreement Project No. [0000-000-000]
[Date] Contract ID # [C00000000DB00]

rights of Department to recover liquidated damages shall not prejudice any other right
Department has under the Contract Documents, including but not limited to the right to
terminate the Agreement for default.

[INSERT ANY ADDITIONAL SPECIFIC SECTION CHANGES TO PART 4]
PART 5
2013 DIVISION | AMENDMENTS TO THE STANDARD SPECIFICATIONS GENERAL
PROVISIONS FOR DESIGN-BUILD CONTRACTS BETWEEN DEPARTMENT AND
DESIGN-BUILDER

[INSERT ANY ADDITIONAL SPECIFIC SECTION CHANGES TO PART 5]

DEPARTMENT: DESIGN-BUILDER:
Virginia Department of Transportation

(Name of Department) (Name of Design-Builder)
(Signature) (Signature)

(Printed Name) (Printed Name)

Chief Engineer

(Title) (Title)

Date: Date:

END OF EXHIBIT 1 to PART 3
PROJECT-SPECIFIC TERMS
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